&) UNOPS

REQUEST FOR QUOTATION (RFQ)
Date: 16 August 2013

Dear Sir/Madam,

Subject: Request for Quotation for works “Pilot construction of cattle mortuary in Barguzinsky
district, Buryatia, The Russian Federation”

Project: 00078317, Integrated Natural Resource Management in the Baikal Basin
Transboundary Ecosystem

Case reference: RFQ GPSO 2013-064 (IWC-78317)

1.

The United Nations Office for Project Services (hereinafter “UNOPS”) is pleased to invite
you to submit a quotation for supply of the works described in Annex | to this Request for
Quotation.

We would appreciate receiving your quotation on or before 26 August 2013 10:00 a.m.
Irkutsk time via e-mail DmitriP@unops.org (it must not exceed 8MB) or fax +7 3012
338030 to the attention of Dmitry Popov. Please specify above project and reference number
on your quotation.

Any requests for clarification should be referred to:
Contact Person: Dmitry Popov
Office: UNOPS
Address: Room: 13,
8, Sakhyanovoy Str.,
670047, Buryatia, The Russian Federation

Telephone: +7 3012 415759
Fax +7 3012 338030
E-Mail: DmitriP@unops.org

Your quotation shall include the following:

- Brief approach and methodology as well as CV/(s) of proposed staff/personnel in response
to the Statement of works (see Annex I).

- Fixed overall quotation in rubbles (see Annex II).

- Completed Proposed project team (see Annex 111)

- Completed Previous Experience Form (see Annex 1V)

- Completed Bidder Insurance Information Form (Annex VIII)

UNOPS evaluates the quotations based on best value, i.e. best quality and cost-effectiveness
of the proposed offers. The following aspects will be considered for the evaluation:

(a) Suitability of the approach and methodology including the firm’s technical capacity,
experience and available resources to undertake the works

(b) Qualifications and suitability of the staff/ key personnel proposed for the assignment
including their previous experience with same type of assignment

(c) Cost-effectiveness of price quotation
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Please note that UNOPS is not bound to select any of the firms/institutions submitting
quotations. Furthermore, since a contract will be awarded in respect of the quotation which
is considered most responsive to the needs of the project concerned, due consideration being
given to UNOPS's general principles, including economy and efficiency, UNOPS does not
bind itself in any way to select the firm/institution offering the lowest price.

Price quotations shall remain valid for acceptance by UNOPS 90 Days from the deadline for
submission.

UNOPS may request clarification or further information in writing from the bidders at any
time during the process. The bidders’ responses shall not contain any changes regarding the
substance or price of the bid. UNOPS may use such information in interpreting and
evaluating the relevant bid but is under no obligation to take it into account.

A contract may be awarded to the bidder having submitted the quotation representing the best
value for UNOPS. However, UNOPS reserves the right to accept or reject any quotation, and
to cancel the process and reject all quotations, at any time prior to the award of contract,
without thereby incurring any liability to the Bidders or any obligation to inform the Bidders
of the grounds for such action.

UNOPS reserves the right to make multiple arrangements for any item or items.

In the event of a Contract the conditions put forth in the UNOPS Minor Works Contract will
apply (see Annex V). Bidders shall be willing to sign the Contract without departure,
qualification, amendment, limitation or exclusion should they be selected as a result of this
tender process.

Supplier eligibility. Suppliers shall not be eligible to submit an offer and to be awarded a
contract when at the time of bid submission:

(@) Suppliers are already suspended by UNOPS, or,

(b) Supplier’s names are mentioned in the UN 1267 list of Terrorists issued by the Security
Council resolution 1267, which establishes a sanctions regime to cover individuals and
entities associated with Al-Qaida and/or the Taliban, or,

(c) Suppliers are suspended by the UN Procurement Division (UN/PD), or,

(d) Suppliers have been declared ineligible by the World Bank.

Furthermore, as a condition of doing business with UNOPS it is necessary that suppliers,
their subsidiaries, agents, intermediaries and principals cooperate with the Office of Internal
Oversight Services (O10S) of the United Nations, UNOPS Internal Audit and Investigations
Group (IAIG) as well as with other investigations authorized by the Executive Director and
with the UNOPS Ethics Officer (during preliminary reviews in line with UNOPS whistle
blower policy) as and when required. Such cooperation shall include, but not be limited to,
the following: access to all employees, representatives, agents and assignees of the supplier;
as well as production of all documents requested, including financial records. Failure to fully
cooperate with investigations will be considered sufficient grounds to allow UNOPS to
repudiate and terminate the contract, and to debar and remove the supplier from UNOPS’s
list of registered suppliers.
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11. Information regarding Bid Protest can be found at:
http://www.unops.org/english/whatwedo/services/procurement/Pages/Procurementpolicies.aspx

12. UNOPS strongly encourages all Bidders to subscribe to the Tender Alert Service available on
the United Nations Global Market Place (www.ungm.org). This will allow Bidders to be
notified automatically of all UNOPS business opportunities for the products and services for
which they have registered. Instructions on how to subscribe to the Tender Alert Service can
be found in the UNGM Interactive Guide for Suppliers.

We look forward to receiving your quotation.

Yours sincerely,

Sergey Kudelya

Project Manager

EMO/IWC

UNOPS

Room: 13,

8, Sakhyanovoy Str.,

670047, Buryatia, The Russian Federation
Telephone: +7 3012 415759
Fax +7 3012 338030
E-Mail: SergeyK@unops.org
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ANNEX | -STATEMENT OF WORKS

Location : Ulan-Ude, The Russian Federation
Language(s) Required : Russian

Starting Date : 01-Sep-2013

Duration of Initial Contract : 01-Sep-2013 — 15- Nov-2013

Expected Duration of Assignment: 10 weeks

There are significant risks to people’s health caused by a threat of anthrax in Barguzinsky and
Kurumkansky districts of the Republic of Buryatia. These districts are situated in the valley of
the Barguzin River near Lake Baikal. Nineteen burial grounds for animal refuse located in their
territory fail to meet veterinary and sanitary requirements. In June and July 2008, the loss of 65
head of cattle was registered in the districts. Eleven people were hospitalized, and eight of them
were diagnosed as having anthrax. Current disposal practices in the districts create a real threat
of penetration of polluted water into the Barguzin River and the spread of the disease
downstream.

Development objective:

The Project Management Unit has organized research for analyzing the current situation in these
districts and developed a strategy of creation and maintaining (dead) livestock disposals for this
region. Buryat State Academy of Agriculture named after V.Philippov won the competition for
this study. Site inspections, jointly with local veterinary and sanitation experts, were made at all
19 animal refuse sites. Upgrading needs have been identified and evaluated during pre-feasibility
studies.

Based on a provided report it is deemed necessary to construct one new pilot cattle mortuary in
Barguzinsky district of the Republic of Buryatia, The Russian Federation.

Immediate objective(s) and specific deliverables:

The works will be done as part of the Output 3.2. “Demonstration and strategy development for
(dead) livestock disposal to cease periodic anthrax outbreaks”. The works will accomplish the
following tasks:

The construction of a pilot cattle mortuary in Barguzinsky district of the Republic of Buryatia,
The Russian Federation in accordance with all requirements and conditions stated in this
document including the annexures

Legal requirements:
Set of regulations of the Russian Federation required for this works:

e Urban Development Code for the Russian Federation of 29.12.2004 Ne 190-FZ;

e Federal Law of 22 July 2008 Nel48-FZ "On Amendments to the Urban Development
Code of the Russian Federation and Certain Legislative Acts of the Russian Federation"

e Order of the Ministry of Regional Development of the Russian Federation of 30.12.2009
Ne624 "On approval of the list of works on engineering surveys, preparation of project
documentation for the construction, reconstruction, major repairs of capital construction
projects that have an impact on the safety of capital construction”;
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Animal health rules for collection, disposal and destruction of biological waste from
04.12.1995 N 13-7-2/469 (registered in the Ministry of Justice on 05.01.1996 N 1005)
Federal Law of 30.03.1999 Ne 52-FZ "On Sanitary - Epidemiological Welfare"

Building regulations RK1.02-01-2007 "Instruction on the development, coordination,
approval, and the composition of design estimates for construction of buildings and
structures"

Sanitary rules SP3.1.089-96 Veterinary rules VP13.3.1320 96 "Prevention and control of
communicable diseases common to man and animals”.

Federal Law of 23.11.2009 N 261-FZ (as amended on 27.07.2010) "On energy saving and
energy efficiency and on Amendments to Certain Legislative Acts of the Russian Federation™

Description of Works:

According to the land allocation certificate, the administration of the municipal unit
“Barguzinsky district” was allocated a land plot for the construction of an animal burial site. The
size of the sanitary protection zone is in compliance with the requirements of section 5.4 of the
Veterinary and sanitary Regulations for gathering, disposal and waste destruction dated 4
December 1995 # 13-7-2/469.

For the construction of a biothermal pit (size: height 10 m, width 3 m, length 3 m) it is necessary
to carry out the following types of installation and construction works (university-educated
constructing engineer-supervisor will be on site during the works):

1.
2.

b ow

NGO

10.
11.

12.

13.
14.
15.
16.
17.

Stripping with a dozer six meters below the ground elevation, 10 m wide and 20 m long.
Digging of a pit with a power shovel 10.2 meters below the ground elevation, width and
length 6 m.

Manual refinement of the ground, leveling with a gravely bed of 20 cm.

Installation of an encasement 2 m high, concreting operations and further stage by stage
concretion of the encasement in height.

For reinforcement of the walls a metallic carcass should be installed on the inside.
Waterproofing layer on the outside with bitumen and asphalt felt (2 layers).

Construction of a double layer ceiling with thermal insulation.

Installation of a hole: 30 by 30 cm for disposal of pieces of biological waste and a hole
for an air-shaft 25 by 25 cm. The air-shaft is affixed to the ceiling and roof-sheathing by
support fixings on self-driving screws.

An adjoined hatch should be installed with padlock on the vent hole

Installation of a concrete pavement on the upper part of the pit.

Installation of a shed 6 by 4 m with single-pitched roof made from corrugated sheet metal
panels. Under it a dissection table should be installed 1 x 2.5 m covered with a zinc-
coated steel sheet.

Installation of an organized draining on the roof for precipitation with dump chutes on
columns on a distance of 6 m.

Installation of a drain from the roof draining to the perimeter trench.

Construction of blind fencing 2 m high with the installation of entrance gates.
Construction of a ground bulwark from the ground from the perimeter trench.
Construction of an overpass across the trench.

Construction of storage for gear 3 x 4 m.

The entrance gates, biothermal pit hatch and gear storage should be locked.
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All construction stages should be in compliance with the Veterinary and Sanitary Regulations for
gathering, disposal and waste destruction dated 4 December 1995 # 13-7-2/469 (Annex VII —
Requirements for architectural and construction) and in the agreed place (Annex VI — map of
agreed place for construction works). The Lake Baikal project, veterinary and sanitary
municipal/state bodies, other relevant public institutions will control the construction process and
will inspect the finished work.

Construction:

The cost-sheet includes prime costs: wages, use of vehicles and mechanisms (dozer, power
shovel, concrete-mixing machine, electrical generator and tipping trucks service charges). Also
included are transportation costs to transport sand, large gravel and concrete gravel to the
distance of up to six kilometers. Converted timber demand is up to 25 cubic meters.
Transportation from Ulan-Ude is included into the cost of cement (12 tons) and carcass (1.5
tons). Other costs include taxes, temporary establishments, electricity costs, petroleum, oil and
lubricants, etc.

Engineering solutions:

The use of T-130 dozer for planning and excavation and a power shovel with bucket capacity of
1 cubic meter for digging the pit to the ultimate mark. For the placement of concrete two
concrete mixing machines 0.25 cubic meters connected to an electric generator with the capacity
of seven kW will be used. For digging of the perimeter trench a power shovel with bucket
capacity of 0.25 cubic meters will be used. Open trench is expected to be dug in accordance with
standards of Federal Service for Veterinary and Phytosanitary Surveillance and Sanitary
regulations and standards

Ground work:
Earthwork with push-type scraper
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Ground work:
Earthwork with digger
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BIOTHERMAL PIT ARRANGEMENT
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Arrangement of trench along a fence
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Economic indices:

Cattle breeding is a priority direction of economic and social development in the Barguzinsky
district. Privately owned livestock population and newly created farmsteads livestock capita are
growing year by year. The cost advantage from the construction of animal burial sites is in
prevention of unapproved burial, non-dissemination of infectious animal diseases, and
prevention of humans’ infection. In the course of reinstatement of animal burial sites in the
region in compliance with the Veterinary and Sanitary Regulations as approved by the Chief
State Veterinary Inspector of the Russian Federation on 04/12/1995 #13-7-2/469 the threat of
anthrax and other infectious animal diseases will be neutralized. All this should lead to the
reduction of cattle die-off and increase of livestock population as well as saving of budgetary
funds for mitigation of emergency situation consequences.

Security:

The Contractor will be responsible for all hired personnels’ transportation,
accommodation, meal provision, security, insurances, health and safety during
construction works. All essential security measures in respect of the construction personnel
will be taken by the Contractor. Neither UNOPS nor the Lake Baikal Project will be
responsible for any possible damages to personnel’s health or death during and in-between
the works.

Expected Outputs, reports and related logistics:

Detailed calendar plan for activities.

Statement of expenses.

Construction report.

Acceptance report signed by experts from Buryat State Academy of Agriculture, local

veterinary and sanitation experts and district administration representatives.

e Fixed assets certificate from Barguzinsky district about getting pilot cattle mortuary into
statement of assets and liabilities.

e The act of veterinary inspection and certificate of compliance with the standards of the
object.

e Animal health card to new cattle mortuary.

e Multimedia materials made within the framework of the construction(all construction

stages)

Payment will be made in 3 installments based on the acceptance of the required deliverables by
the Project Manager as specified below:

e 30% payment as a first instalment upon the submission of detailed calendar plan for
activities to be carried out within the framework of the consultancy;

e 45% remaining payment upon submission of Statement of expenses.

e 20% remaining payment upon submission of 1) acceptance report; 2) fixed assets
certificate; 3) an act of veterinary inspection; 4) certificate of compliance with the
standards; 5) animal health card.

e 5% after the year (defect period)
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In the case that the conditions of the SOW are not met, the contract may be terminated and the
fee reduced.

11

Quialifications:

e Technical expertise in the required fields of veterinary, construction and
maintenance of cattle mortuaries or a relevant field.

e Demonstrated experience in similar projects and relevant fields (please provide an
up-dated list of projects, preferably from within Russia).

e Fluency in the Russian language both in writing and speaking.

e Knowledge of the English language

e In possession of all necessary insurances
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ANNEX Il. LOCAL BUDGETED COSTS

AGREED BY:

LOCAL BUDGETED COSTS Ne

for the construction of cattle mortuary in village Barguzin, Barguzinsky district, Buryatia, The Russian Federation

Background: ueprexu Ne
Estimated cost of construction

APPROVED BY:

Labor costs

The estimated labor input

Compiled in the current (projected) prices as of 20_ year.
The unit value, RUB Total value, RUB.
QOde and the Name of work and . Total Works Works
Ne item number expenditure. unit Quantity
standard P ' Total | Salary incl
Salary | incl. salary salary
1 2 3 4 5 6 8 9 10
1

Total direct costs:

Overhead expenses:

Total with overhead expenses :

Profit:

Total with profit:

Total with changing index __:

COMPILED BY:
CHECKED BY:
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ANNEX I11: PROPOSED PROJECT TEAM

RFQ Case reference
No.:

Name of company:

Date:

Signature:

Note to companies: Companies shall set out below:

1. the key personnel that the company proposes to assign to the execution of the works;

2. the qualifications and relevant experience of each of the key personnel that the company
proposes to assign to the execution of the works, including a CV/resume for each of the
key personnel;

3. the company’s representatives who are authorized to sign the Contract. The company
shall provide a copy of such authorization

Key Personnel

No. Position Description Name Years Exp
1 [Insert Description] [Insert Name] [Insert No.]
2 [Insert Description] [Insert Name] [Insert No.]
3 [Insert Description] [Insert Name] [Insert No.]
4 [Insert Description] [Insert Name] [Insert No.]
5 [Insert Description] [Insert Name] [Insert No.]
6 [Insert Description] [Insert Name] [Insert No.]
7 [Insert Description] [Insert Name] [Insert No.]
8 [Insert Description] [Insert Name] [Insert No.]

Contractor's Representative as per the Contract:
No. Position Description Name Years Exp
1 Contractors Representative [Insert Name] [Insert No.]
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ANNEX IV: PREVIOUS EXPERIENCE FORM

Previous Experience

Description of Country Total Contract Identification and Title and Year project
services/goods/ amount of Contact details of Client: was
works/ contract (Name, Address, telephone, email, fax) undertaken

Authorized Signature:
Date:
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ANNEX V - UNOPS Minor Works Contract
(attached as a separate document)
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ANNEX VI - MAP OF AGREED PLACE FOR CONSTRUCTION WORKS (FIG.1) AND
CONCLUSION ON SUITABILITY OF THE PLACE (FIG. 2)

AKT
BriGopa u 0Gcae10BaHNs 3EMEILHOI0 YHACTRA 158 CTPONTENLCTBA CKOTOMOTIILINKS
B¢ Ypo
¢. baprysun 17 cenrabpn 2012 r.

Haumenosanne obbekra, apec, BEIOMCTBCHHAR NPHHALIEKHOCTh-
CTPOHTEILCTBO CKOTOMOTHALHHKA}
Jansurean: Mynnuunaassoe o6pazoBanne ceanekoe noce enne «Y pHHCKOE», B JIHUE FIaBBL
Hiaapuua ALA.
Komuccus B cocrase:
Ipeacesarens KoMHCCHH:
H.B. MesbHHKOB — 171283 MYHHIHIATBHOTO 00pa3osanus «Baprysunckuii panony,
YneHsl KOMHCCHE!
M.0. npezicenatens bapry3suHcKoro paiioHHOro KOMHTET HMYIICCTBEHHBIX OTHOMERKH — Maranosa H.B.
I"naBHbii cnetmannet, apxurexrop baprysusckoro paitona — Yauxos E.H.
['MaBHbBI CHENMANHCT-IKCNEPT OTAENA TOCYAAPCTBCHHOTO HKONOIHYECKOr0, FeONOrHYEeCKOro i BOJIHOTO
KOHTPO/g 1 Hajasopa — ['pedenmmkon A.H.
Munucrp kyastyps PecnyGankn Byparus — [pioukos T.T.
Hauaneuuk 3eMensroro oraena Baprysuuckoro palioHHOro xommrera HMYLUCCTBEHHBIX OTHOIIEHHH —
Kapxkoii [1.B.
["nasa mynnimnansHoro obpasoBanns ceancKoe MOCeNCHHE «Ypunckoe» — Hlaupun A.A.

Mecronaxoxaenue ysactia — Peenybamka Bypsrus, Baprysuncxuii paiion, ¢. Vpo.
XapaKTepHCTHKA CTPOEHHSA — TEPPHTOPHSA CBOGOIHAR OT HOCTPOCK.

XapaKTepHCTHKA 3eMeIBHOTO YHACTKa:

Kateropus 3eMeib ~ 3eMIIH CebCKOX03RHCTBEHHOTO HA3HAYCHHS,

[Tnomans yuactka — 1000 kB.m. peibed — poBubi
Hanpasiense rocnofcTBYIOUHRX BETPOB — CEBEPO-3aMaHOE

Kaaccumranus rpyntos, Hamane 3a60104CHHOCTH, HATHUME 3eCHBIX HACAKICHHI:
1ECOK, 3a00104eHHOCTH HET, 3C/IeHLIX HACAAICHNIT HeT.

Hanmsme pesepsa 3eMeBHOIO YHacTKa BOIMOKHOIO PaCLIMPEHHS 00LEKTA — HMEeTCH

Tossesanbie nyTH — nMeloTCH
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ANNEX VII — Requirements for architectural and construction, space planning and
construction solutions for location and construction of cattle mortuary (biothermal grave)
in accordance with veterinary and sanitary rules of collection, disposal and destruction of
bio-waste from 04.12.1995 N 13-7-2/469 (registered in the Ministry of Justice 05.01.1996 N
1005);

1. Selection and granting of land for construction of cattle mortuary or a free-standing
biothermal grave are conducted by local administration of the region in accordance with
order of the State Veterinary Service, and in coordination with the local center of Sanitary
and Epidemiological Surveillance.

2. Allocating of cattle mortuary in water conservation, parkland and protected areas is strictly
prohibited.

3. Cattle mortuary is placed on a dry elevated plot of land of minimum 600 square meters.
Level of ground water standing should be at least 2 meters from the land’s surface.

4. The size of the sanitary protection zone from Cattle mortuary to:

e residential and public buildings, livestock farms (complexes) — 1 000 m;
e cattle routes and pastures — 200 m;
e roads, railways, depending on their category — 50-300 m

5. Biothermal grave, located inside the national veterinary organizations, are part of support
constructions. The distance between biothermal grave and the production buildings of
veterinary organizations, located in the area, is not regulated.

6. Cattle mortuary territory is enclosed by fences with a minimum height of 2 m and with the
entrance gate. Along the whole perimeter of the internal side of the fence there is a trench
with depth of 0.8-1.4 m and width of at least 1.5 m. There should be a bridge over the trench.

7. During the construction of biothermal grave a pit of 3.0 x 3.0 m and 10 m length has to be
dug in the centre. The walls of the pit are made of red brick or other waterproof material and
constructed above the ground level for 40 cm with a blind area construction. Bottom of the
pit is laid with gravel and poured by concrete. Pit walls are plastered with concrete solution.
Cover of hole is made in two layers. Heat insulation material has to be installed between the
layers. The center of the cover has to have a hole of 30 x 30 cm, with tight lid. Out of the pit
there should be exhaust chimney with diameter of 25 cm and a height of 3 m.

Initially, an excavation works with bulldozer will be made for 5 m depth. It is supposed to
make a reserve of excavated area for further work of digger. This approach is expected to be
fully safe.

8. Overhang (above the pit) of 6 m length and 3 m width at height of 2.5 m has to be built.
Room for autopsy of animals, storage of disinfectants, equipment, clothing and tools has to
be organized near the pit.

9. Acceptance of built Cattle mortuary is carried out by representatives of the state veterinary
and sanitary control with drawing up of the acceptance act.
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ANNEX VIII Bidder Insurance Information

RFQ Case No.: RFQ_GPSO_2013-058 (IWC-78317)

Name of bidder:

20

Date:

Signature:

Note to bidders: Bidders are to provide details of their insurance policies if they have any at the time of
preparing their Bid. If selected, Bidders will have to comply with the insurance requirements as set out
under Schedule 2 of the Contract [Schedule of Works]. Bidders are advised that UNOPS may request
copies of the insurance policies and any endorsements during the review of bids, including amounts of

any deductibles and all exclusions.

1. Construction All Risks Insurance/Third Party Liability Insurance

Name of Insurer:

Policy No.:

Insured Amount;

Renewal Date:

Name of Broker:

Contact details of Broker:

2. Workers’ Compensation/Employer’s Liability Insurance

Name of Insurer:

Policy No.:

Insured Amount;:

Renewal Date:

Name of Broker:

Contact details of Broker:

3. Contractor’s Plant and Equipment Insurance

Name of Insurer:

Policy No:
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Insured Amount;

Renewal Date:

Name of Broker:

Contact details of Broker:

4, Motor Insurance

Name of Insurer:

Policy No:

Insured Amount;

Renewal Date:

Name of Broker:

Contact details of Broker:
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